<u>AMENDMENT</u> OF S	OLICITATION	N/MODIFICA	TION OF CONTRACT		Page 1	e of Page(s)		
1. Amendment/Modification No. A00001	2. Effective D See Block 1		uisition/Purchase Order No.	4. Proje	ect No. (if ap	pplicable)		
5. ISSUED BY Housing Authority of the City of El Procurement Department 5300 E. Paisano Dr. El Paso, TX 79905-2931 Mr. Juan Pulido, Procurement Mana	6. ADMINISTERED BY (if Housing Authority of the Ci Public Housing Department 5300 E. Paisano Dr. El Paso, TX 79905-2931	ty of El Pa						
NAME AND ADDRESS OF CONT 7. (No., Street Name, County, State			8a. Amendment of Solicitati	ion No. R	RFP RAD 18	-R-0030		
			8b. Dated (see item 10)					
			9a. Modification of Contrac	t No.				
	9b. Dated (see item 12)							
10. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATION								
The above numbered solicitation is ame is extended		n Item 13. The lextended.	nour and date specified for receip	ot of Offers	is:			
Offerors must acknowledge receipt of the methods:	nis amendment pri	or to the hour an	d date specified in the solicitatio	n or as ame	ended by one of	of the following		
(a) By completing Items 7 & 14, and ret of the offer submitted; or (c) By separate ACKNOWLEDGEMENT TO BE REC DATE SPECIFIED MAY RESULT IN such a change may be made by telegram prior to the opening hour and date speci	e letter or telegran EIVED AT THE I REJECTION OF 1 or letter, provide	n which includes PLACE DESIGN YOUR OFFER.	a reference to the solicitation an NATED FOR THE RECEIPT OF If by virtue of this amendment	nd amendme FOFFERS I you desire t	ent numbers. PRIOR TO TI to change an o	FAILURE OF YOUR HE HOUR AND offer already submitted,		
11. ACCOUNTING AND APPRO	OPRIATION D	ATE (if requi	red) PHA					
			TO MODIFICATIONS OF ACT NO. DESCRIBED IN I		CT			
A. This change order The changes set for			Authority) Contract No. in Item 9a.					
B. The above numbered contract is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc). Set forth in Item 13 pursuant to the authority of FAR 43.103 (b).						paying office,		
	C. This supplemental agreement is entered into pursuant to the authority of: MUTUAL AGREEMENT OF BOTH PARTIES							
D. Other (Specify type of modification and authority)								
E. IMPORTANT: Contractor	is not i	is required to	sign this document and return	n <u>ALL</u> co	pies to the is	suing office.		
13. Description of Amendment:  Amendment No. A00001.  should read EMC not ECL  Except as provided herein, all full force and effect.	M, Attaching	Exhibit B (or	separate attachment).					
14a. NAME AND TITLE OF SIGN	VER (Type or pr	int) 15a. N	NAME AND TITLE OF CON					
14L OFFEDOR/CONTRACTOR	1/	1. Deta Cience	Gerald Cichon, Chief	Executiv	ve Officer			
14b. OFFEROR/CONTRACTOR		4c. Date Signed				15c. Date Signed		
(Signature of Authorized Per	rson)		(Signature of Contr	racting Of	ficer)	<u> </u>		
APPROVED AS TO FORM:	ACEP Legal Co	unsel	DATE:			HACEP Form 001		



Request for Proposal: Construction and Design Project Management Services #:

RAD 18-R-0030

## BACKGROUND INFORMATION:

HACEP is participating in a program offered by the Department of Housing and Urban Development (HUD) called Rental Assistance Demonstration (RAD). RAD seeks to preserve public housing by providing public housing agencies with access to more stable funding to make needed improvements to properties.

Utilizing the RAD program, HACEP is renovating or rebuilding substantially all of its portfolio of about 6,300 public housing units in a program that started in 2015 and will be completed with construction in first half of 2021.

All of the projects included in this RFP, including RAD, non-RAD and optional projects and are located within the city limits of El Paso, TX. The portfolio consists of primarily low-rise garden-style communities and high-rise buildings. Other projects include the construction of commercial office/retail as well as urban park and streetscape spaces. HACEP will refurbish or rebuild of six communities and 900 housing units, four on their existing sites and two at new sites. HACEP partnered with third party developers on four of the six projects and is self-developing two projects.

HACEP has successfully used a third party construction management firm since August 2016. The firm has provided construction management, design project management and support services as HACEP's owner's representative for various projects. The current team consists of 1 Team leader, 1 document controller, 2 design managers and 3.5 constructing managers. HACEP to complete the remaining construction projects using third-party Construction and Design Project Management Services as identified on the scope of work on this RFP.

## PROJECT OVERVIEW:

Tranche 3 Renovation Projects (Active in Construction)

For organizational purposes HACEP grouped its portfolio into distinct project groups or Tranches. At this time HACEP continues in execution with Tranche 3 and multiple new construction projects. Specifically, in Tranche 3 HACEP continues in self-development of one community containing 330 units and HACEP partnered with third party developers for the other 12 active construction communities and totaling 2.013 units. Most projects are described as low rise; garden-style developments however high-rise projects are included a total of 2,016 RAD active construction units remain to be completed, a total of 291 Non-RAD active construction units remain to be completed, 90 planned RAD units and 656 optional units remain to be completed. A grand total of 3,053 units, 3 CDBG projects and 40,000 SF of office/retail space tenant improvement construction are included in this RFP

HACEP has history of working with a third party Construction Management services provider firm for the execution of the RAD program and continues to do so through RAD conversion completion. The third party firm provides both design and construction project management services to the HACEP team and with responsibilities of design and construction project management execution on behalf of owner, HACEP, serving in the role as owner's representative.



HACEP earlier hired A/E teams for design and engineering work in the Tranche 3 portfolio: Wright and Dalbin Architects, Inc. (El Paso, TX), and Carl Daniels and Associates (El Paso, TX). The local engineering firm of ECM EMC provided engineering services through these architects. Construction general contractors were selected for the Tranche 3 portfolio as well. Sundt Construction (El Paso, TX) was selected as the construction general contractor for the four high-rise communities in this group, initially using a CMAR type contract format. Thereafter Sundt was selected for the General Contracting requirements using a Cost-Plus Fee GMP type of contract. Sundt has also been selected for low-rise garden-style properties as well. Pavilion Construction too was selected and is active with a new construction property and a renovation property.

HACEP selected four (4) third party co-development partners for portions of Tranche 3. The developer partner Tranche 3 projects continue in construction and are included in this RFP.

## HACEP Procurement Department

Meeting: Preproposal meeting for RFP RAD 18-R-0030 DATE: April 30, 2019 Time 2:00 P.M.

NAME OF ATTENDEE	COMPANY NAME OR HACEP DEPARTMENT	PHONE NUMBER	FAX NUMBER	EMAIL ADDRESS
Lourdes Gom,	, ITACED	× 3185	x 3 86 X	Lyonez Charen ora
CABRIEL GONTARES	BROADOUS & ASSOCIATE	206-563-9742	1	gyomaler & broadlists a. con
DANTELLSTENA	EGN	570 970 075		dliege econoth-con
VICTOR IN ENCISO	ESS C(C)	715 533-1102	× IIos	venci soe essend houp . Ora
ADMM BRILL	ABACUS	623 -340 - 5241	7	Adam. Brille Abacus PM. com
SAMUEL SURTRES	ABACUS	915-996-9377	L	SAMUEL SORTEPS@ASALUSPICLEN
AARON COLMENERS	WINE PEAKER	48 533 - 8482		aaronce wine-degrees.com
Daney OTTIMES	STRABIAS	1518-38.5		Japan ud Jasa Bran . Con
MEL HERRERA	EM	415-490-8177	1	where rale comin H. com
you Deloye	HACEP	915.849.3813		+delore haupon
Juan Paliz	HACER	X 3695		, Dulitahace orty
Prost Cabriel Perce Perce Pracet Cong Hent	Perz Praceto	Way Heart		
	DAS	2725 (283) 012	ı	Goods Posca te Care



## Pre-Proposal Conference Agenda

		RAD 18-R-0030
So	licitation Name:	Construction and Design Project Management Services
Da	te:	April 30, 2019
1.	Introduction of Purpose of the allowing potential requirement Nothing said	meeting (V Yes or No)
2.	Description o will use several cr Evaluation cr Contract type Terms and Co	
rec	ived by Contract Attachments	Compliance at that time. to be submitted (bank letter, etc.) ignatures; new method of signing contracts; opportunity to opt out
3.	☑ STATEMEN	Γ OF WORK – Overview of the intent of the acquisition
4.	NOTICE OF POTENTIAL OF	INTENT TO DISTRIBUTE QUESTIONS AND ANSWERS TO FERORS.
5.	Be advised	I that during the solicitation process, the Contract Specialist
	Lourdes Gon contact by a of Authority of the	
6. cop	REMINDER - ies (so marked), and	Proposers must submit (1) original proposal (so marked), and three_ (3) noe (1) electronic file of the proposal.
7.	ALL QUEST	IONS – Must be submitted in writing no later than May 3rd, 2019,