



ADDENDUM NO. 2

HUNTSVILLE HOUSING AUTHORITY – BUTLER TERRACE MODIFICATIONS IFB 2018-18 March 12, 2019

The following changes are hereby made a part of the Project Manual and Drawings dated February 28, 2019.

I. **PROJECT MANUAL:**

- A. IFB INFORMATION AT A GLANCE, IV. GENERAL SPECIFICATIONS, A. General Specifications, Item. 3:
 - 1. REPLACE “180 days” with “240 calendar days.”
- B. BID COST FORM, COMPLETION DATE:
 - 1. REPLACE “one hundred fifty (150) calendar days” with “two hundred forty (240) calendar days.”

II. **DRAWINGS:**

- A. SHEET A2.1, SCOPE OF WORK SCHEDULE:
 - 1. DELETE entire row labeled “Install acrylic surround liners to match tub liner and trim out windows in liner material.” *[This work will not be part of the project.]*
 - 2. ADD footnote stating “All work identified in the schedule shall be in the base bid. Work identified in specifications Section 012000 Unit Prices is in addition to work identified in Schedule and shall also be in the base bid.”

END OF ADDENDUM NO. 2

This addendum forms a part of the Contract Documents and modifies the original IFB. All other terms and conditions in the original IFB dated February 28, 2019 remains the same.

Additionally, your submitted IFB response shall acknowledge the receipt of this Addendum.