

## **ADDENDUM #1**

April 11, 2019

To the Contract Documents for  
**HARRISBURG HOUSING AUTHORITY**  
**WILLIAM HOWARD DAY HOMES**  
**RENOVATIONS TO BUILDINGS K, L & M**  
Dated March 29, 2019

Addendum has been issued via the Housing Agency Marketplace website

### **SPECIFICATION ADDENDUM**

- A. Section 00700 HUD 5370 General Conditions: Paragraph 25 - Contract Period, Add the following: “Demolition Contract period to be 120 calendar days from notice to proceed.”
  
- B. Section 011000 – SUMMARY: Paragraph 1.02 C, Add the following at the end of the paragraph: “General Construction Contractor to remove existing clotheslines, support poles, and any attachments on the building as part of the site demolition scope of work.”
  
- C. Section 015000 – TEMPORARY FACILITIES AND COTROLS: Add the following Paragraph:  
“1.03 C. Temporary Protection of Door and Window Openings: General Construction Contract to provide temporary weathertight protection over door and window openings after removal of existing items by Demolition Contract. Protection to remain intact until new construction has been completed. Coordinate schedule of work with Demolition Contract.”

### **DRAWING ADDENDUM**

- A. Sheets D101, D102 and D103: Add the following to Demolition Note 10:  
“This work to be done by General Construction Contract as part of the preparation for the new work in this area.”

Issued by,  
Harrisburg Housing Authority and KD3 Design Studio, Inc