
         Project No. 18-114 
         ADDENDUM NO. 1 
         May 24, 2019 
 
 
TO ALL HOLDERS OF CONTRACT DOCUMENTS: 
 
PROJECT: 
 
  EAST BATON ROUGE PARISH COUNCIL ON AGING 
  DRAINAGE AND PAVING REPAIRS 
  THE DUMAS HOUSE 

1313 N SHERWOOD FOREST BLVD 
  BATON ROUGE, LA 70815 
 
  ARCHITECTS PO# 18-114 
 
 
TO WHOM IT MAY CONCERN: 
 
You are being forwarded herewith, by EMAIL, unless received in person, one (1) copy of 
ADDENDUM NO. 1 to the Contract Documents on the above referenced project. 
 
PLEASE NOTE:  It is important that you acknowledge receipt of this addendum. 
Please complete and EMAIL THIS SHEET BACK TO bridgit@didierarch.com  
IMMEDIATELY! 
 

Received:  Addendum No. 1 
 
Company:________________________  
 
By:______________________________ 
 
Title:____________________________ 
 
Date:____________________________ 
 
DIDIER ARCHITECTURE 
17531 OLD JEFFERSON HWY, UNIT C 
PRAIRIEVILLE, LA 70769 

 
 
SIGN, DATE AND RETURN THIS SHEET BY EMAIL TO ARCHITECT NOW. 

mailto:bridgit@didierarch.com


 

 

 
 
 
 
 
May 24, 2019 
 
 
RE: EAST BATON ROUGE PARISH COUNCIL ON AGING 
  DRAINAGE AND PAVING REPAIRS 
  THE DUMAS HOUSE 
  1313 N SHERWOOD FOREST BLVD 
  BATON ROUGE, LA 70815 
  ARCHITECTS PO# 18-114 
 
 
 

ADDENDUM NO. 1 
 
 
 

GENERAL: 
  

1. If you have not emailed the one page acknowledgment of receipt of this Addendum to the Architect, 
please do so now. 
 

2. The following Addendum to the Contract Documents for the above referenced project shall be 
considered as a part of the plans and specifications as originally prepared and bids and construction 
shall be in accordance therewith. This includes the attached Pre-Bid Conference Meeting Minutes. 

 
 

 
 
 
ATTACHMENTS:  
 Pre-Bid Meeting Minutes 
 Pre-Bid Sign in sheet 
  
 
 
END OF ADDENDUM #1 
            
c:   Tasha Clark-Amar, EBRCOA 
 All Plan Holders 
 



 

 

 

 

 

Pre-Bid Conference Meeting Minutes 
 

Date:  May 16, 2019 

 

Time: 10:00 AM 

 

Project:  East Baton Rouge Council on Aging  

                            The Dumas House Drainage & Paving Repairs  

  Architect’s Project #18-114 

 

Attendance: Attached 

_____________________________________________________________________________________ 

 

GENERAL NOTES: 

 

1. The purpose of a Pre-Bid is to assist General Contractors who have received and reviewed bid 

documents with the preparation of bids.  Contractors should be familiar with the documents prior 

to the Pre-Bid in order to assist in the clarification of any issues prior to bid. 

 

Derryl Didier opened the meeting at 10:00 AM. The following items were discussed: 

 

1. Bids will be received by the East Baton Rouge Council on Aging at 5790 Florida Blvd., Baton 

Rouge, LA 70806 until 2:00 PM local time on Thursday, May 30, 2019. Refer to Notice to 

Invitation to Bids and Instruction to Bidders. 

2. Bid documents can be obtained through the Housing Agency Market Place or at the office of 

Didier Architecture for a plan deposit of $125.00. 

3. General Contractors should read and be familiar with the following: 

a) Instructions to Bidders in its entirety. 

b) General Conditions. 

c) Supplementary Conditions.  

d) DBE Compliance and Goal Directive. 

4. Prior Approvals are due to the Architect at least 10 days prior to the receipt of bids.   

5. Project Classification is of Building Construction. 

6. Bid Requirement Documents were read and discussed, Bid Form and Bid Bond are Required to 

be turned in on bid day. Non-Collusive Affidavit and DBE Certification documentation will be 

due ten (10) days after bid.  

7. Contract time is 180 calendar days. 

8. Liquidated damages are $500 per day. 

9. Contractors were instructed to read Supplementary Conditions and be familiar with all AIA 

Documents.  

10. Project is tax exempt. Please bid accordingly. 

11. All coordination/questions shall be addressed by Didier Architecture. Contact Derryl Didier 

or Matthew Landry. 

12. Site will remain occupied for the duration of the project.  

13. G.C. will be allowed to work during normal operating hours (7:30am – 5pm).  A monthly 

construction progress schedule is required. 

14. Section 01 11 00 – Was read aloud and discussed by Derryl Didier. 
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15. Section 01 14 16 – Was read and reviewed. 

16. Section 01 14 19 – Was read and reviewed. 

17. Section 01 23 00 – Was read and reviewed. 

18. Section 01 29 76 – Was read and reviewed.   

19. Section 01 50 00 – Was read and reviewed. Contractor to provide temporary water, electricity 

and temporary sanitary facilities. 

20. Section 01 74 13 – Clean up and security is very important on an occupied site. 

21. Section 01 77 19 – Was discussed. 

22. The Successful Contractor is instructed to direct any issues to the Architect/Owner. 

23. Contractors were instructed to submit questions via RFI written format as quickly as possible. 

24. Base Bid and Alternate #1 was explained and discussed. 

25. Meeting ended at 11:00 AM. 

 

 

Attachments: Attendance Sheet, 1 pages 

 

Distribution: Attached as part of Addendum #1 

 

cc: Tasha Clark-Amar, EBRCOA 

 All Plan Holders & meeting Attendees 
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