F& THE COLLABORATIVE

One SeaGate, Park Level 118, Toledo, Ohio 43604
419.242.7405 | thecollaborativeinc.com

02.02.17

Pre Bid Meeting Agenda

LMHA Collingwood Green Phase III
TCI Project 106429

1. Introduction

a.

Personnel connected with project
i. Owner contact
ii. Design Team

2. Brief discussion of the project

a.

Vertical Construction

b. Roadway Construction

C.

Utilities

3. Proposal Preparation

a.

Proposal Format - Single Prime General Contractor, Proposal Format: Provided
bid form in the project specification manual.

Register to bid and download IFB at https://nahro.economicengine.com

EEO and MBE forms/goals

i. SECTION 3 INQUIRIES: section3@lucasmha.org
Proposals

i. Proposals must be signed / forms notarized as indicated.

4. Bidding Documents

a.

IFB Number: IFB #17-B001

b. Request for Information (RFI) Deadline: Wednesday, February 15, 2017 at

12:00pm EST. Please note that all questions are to be submitted in writing to the
architect’s office.

Direct Inquires / Requests for Information to:

Berardi + Partners Inc.

Attn: Jon Holway

369 East Livingston Ave.

Columbus OH 43215

(614) 221-1110

jholway@berardipartners.com

5. Bid Opening

a.
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b. Location: Bids shall be received at the LMHA Central Office-
Attn: Sherry Tobin, Procurement Associate, 435 Nebraska Avenue, Toledo
Ohio. Solicitation number shall be legible and visible on front side of delivery
envelope/package.

6. Permit
a. The Project has not been submitted for permit at this time.
b. Successful contractor is responsible to pay for and secure all required permits,
fees, tap fees, licenses to complete the work.

7. LEED Certification
a. This project has been designed to be a LEED Certified Building or certified under
the Enterprise Green Communities. It is critical that all matters of process,
materials specifications, and reviews required be coordinated with the LEED
Rater.
b. LEED Inspections shall be coordinated to occur upon completion of each phase.

8. Project Building/Block Turnover
a. Owner 90-day notice of delivery procedures: SELECTED CONTRACTOR shall
notify Lucas Metropolitan Housing Authority in written form of the date at
which each phase / block of the project is 90 days from completion, not
withstanding unforeseen conditions. This will allow Lucas Metropolitan
Housing Authority to finalize leasing arrangements.

9. List of Bidders
a. To beissued via addendum

10. Site Walk Thru by contractors
a. Coordinate with Owner

11. Addenda
a. Issued by LMHA
b. Distributed by LMHA web site

12. Questions from the Contractors
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i LMHA Collingwood Green, Phase |l

(FOR REFERENCE ONLY)

{@ THE COLLABORATIVE

500 Madison Avenue, Toledo, Ohio 43604

419.242.7405 thecollaborativeinc.com

site selection and design:

NOTE: THE FOLLOAING LIST OF SITE ELEMENTS ARE IDENTIFIED AITH THE
FOLLONING ABBREVIATIONS:

UDF - UNIVERSAL DESIGN FEATURE

&F-GREEN FEATURE: LEED FOR HOMES PREREGUISITE OR OPTION

DF - DISTINGUISHING FEATURE

1. ONSITE RECREATION AND AMENITIES:

a ADJACENT TO RECREATION SPACE AND WALKING PATH DF

b. COMMUNITY GARDEN AREA DF

2. ACCESSIBLE ROUTE TO AND THROUGH PROJECT PROVIDING

ACCESS TO ALL SITE AMENITIES, BULDING ENTRANCES, ETC.:

a SIDENALKS FROM UNIT ENTRANCES TO ADJACENT
RIGHT OF WAY UDF.6F

b. PROVIDE TACTILE MARNINGS IN SIDENALKS AT ALL
ROAD CROSSINGS. UDF

3. ENVIRONMENTAL SITE CONSIDERATIONS:

a  DEVELOPED LAND IS5 NOT LOCATED WITHIN 100 FEET OF
AETLANDS INCLUDING ISOLATED WETLANDS AND/OR STREAMS. 6F

b.  PROJECT 15 NOT BULT ON LAND MITH SLOPE(S)
GREATER THAN 15%. 6F

¢ PROJECT 15 NOT DEVELOPED ONLAND WITH PRIME $OILS,
UNIQUE SOILS, OR SOILS OF STATE SIGNIFICANCE, 6F

d PROJECT IS NOT DEVELOFED ON PUBLIC PARKLAND. 6F

e PROJECT 5 NOT DEVELOPED ONLAND THAT IS SPECIFICALLY
IDENTIFIED AS HABITAT FOR ANY SPECIES ON FEDERAL OR
STATE THREATENED OR ENDANGERED LISTS. 6F

f.  PROJECT 15 NOT DEVELOPED ON LAND WITH ELEVATION AT
OR BELON THE 100 YEAR FLOOD PLAN. 6F

g  PROJECT AILL BE DESIGNED TO EXCEED LOCAL AND STATE
STORM WATER MANAGEMENT REQUIREMENTS. 6F

h  PROJECT NILL COMPLY WITH EPA'S BEST MANAGEMENT PRACTICES
FOR EROSION AND SEDIMENTATION CONTROL THROUGHOUT
CONSTRUCTION. 6F

L THE PROJECT IS DEVELOPED ON LAND WITH ACCESS TO EXISTING
INFRASTRUCTURE INCLUDING WATER, SEWER, ELECTRIC AND
COMMUNICATION UTILITIES, AND EXISTING SIDENALKS AND ROADS. 6F

J NENROADS AND LOTS MILL HAVE EXTRUDED CONCRETE CURBING
AND WILL BE DESIGNED TO MINIMIZE THE IMPACT ON EXISTING
CONDITIONS AND CONTROL STORM WATER. 6F.0F

k. ALL SITE LIGHTING WILL BE DESIGNED TO LOCAL REQUIREMENTS
AND MINIMIZE LIGHT POLLUTION AND LIGHT TRANSFER OTHER
PROPERTIES. DF

4. LANDSCAPING:

a ALL SPECIFIED PLANTS TO BE NON-INVASIVE PLANT SPECIES. 6F

b. LANDSCAPING | DESIGNED TO FEATURE NATIVE, DROUGHT
TOLERANT, AND ADAPTIVE PLANT SPECIES TO REDUCE THE NEED
FOR WATERING AND TO REDUCE THE USE OF FERTILIZER. &F

4. SITE INFRASTRUCTURE:

a DURABLE CONCRETE CURBING. DF

b. ROADWAY AND PEDESTRIAN SIDENALK AT RON. &6F

¢ NATER SERVICE INPUBLICRON &F

d SANITARY SEWER IN PUBLIC ROW &6F

e STORM SENER INPUBLIC ROW &6F

f SINGLE AND THREE PHASE ELECTRIC SERVICE IN PUBLIC ROW &F

2B
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Pre Bid Meeting Report

LMHA Collingwood Green Phase III
TCI Project 106429

1. Introduction

a.

Personnel connected with project
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ii. Design Team

2. Brief discussion of the project

a.

Vertical Construction
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3. Proposal Preparation
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Proposal Format - Single Prime General Contractor, Proposal Format: Provided
bid form in the project specification manual.

Register to bid and download IFB at https://nahro.economicengine.com

EEO and MBE forms/goals

i. SECTION 3 INQUIRIES: section3@lucasmha.org
Proposals

i. Proposals must be signed / forms notarized as indicated.

4. Bidding Documents

a.

IFB Number: IFB #17-B001

b. Request for Information (RFI) Deadline: Wednesday, February 15, 2017 at

12:00pm EST. Please note that all questions are to be submitted in writing to the
architect’s office.

Direct Inquires / Requests for Information to:

Berardi + Partners Inc.

Attn: Jon Holway

369 East Livingston Ave.

Columbus OH 43215
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jholway@berardipartners.com
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b. Location: Bids shall be received at the LMHA Central Office-
Attn: Sherry Tobin, Procurement Associate, 435 Nebraska Avenue, Toledo
Ohio. Solicitation number shall be legible and visible on front side of delivery
envelope/package.

c. LMHA project funding closing is not anticipated to be completed until July of
2017. Final Contractor Owner/Contractor Agreement execution and start of
work to commence immediately following the closing.

6. Permit
a. The Project has not been submitted for permit at this time.
b. Successful contractor is responsible to pay for and secure all required permits,
fees, tap fees, licenses to complete the work.

7. LEED Certification
a. This project has been designed to be a LEED Certified Building or certified under
the Enterprise Green Communities. It is critical that all matters of process,
materials specifications, and reviews required be coordinated with the LEED
Rater.
b. LEED Inspections shall be coordinated to occur upon completion of each phase.

8. Project Building/Block Turnover
a. Owner 90-day notice of delivery procedures: SELECTED CONTRACTOR shall
notify Lucas Metropolitan Housing Authority in written form of the date at
which each phase / block of the project is 90 days from completion, not
withstanding unforeseen conditions. This will allow Lucas Metropolitan
Housing Authority to finalize leasing arrangements.

9. List of Bidders
a. To beissued via addendum

10. Site Walk Thru by contractors
a. Coordinate with Owner

11. Addenda
a. Issued by LMHA
b. Distributed by LMHA web site

12. Questions from the Contractors
a. Question: What is the minimum cover for natural gas lines?
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Response: Columbia Gas requires a minimum of 18” of cover over the

pipe. Standards for Customer Service Lines, Meters, and Service
Regulators Section 2.5.2 (b)

b. Q. Which Davis Bacon Prevailing Wage Rates apply to which areas of the project?
A. The residential wage rate shall only apply to the construction of the
buildings. All site work shall fall under the Heavy Highway wage rates
provided.

c.  Question: When is Substantial Completion determined for the project?
Response: The Substantial Completion/warranty commencement will begin
once the entire project (all buildings) have reached Substantial Completion.

d. Question: Are both a bid bond and payment bond required?
Response: Yes

e. Question: Is the contractor required to pay taxes?
Response: Refer to bid documents

f.  Question: Is payment for the roadway work per City standard?
Response: No. Payment for roadway work to follow AIA Document G703.
Please refer to Section 012900 - Payment Procedures. Please provide price
breakdown for roadway work per bid form.

g. Question: Do the City of Toledo standard requirement for the roadway work?
Response: Yes the City of Toledo construction standards apply - as shown in
the documents. The City will also be performing their site inspections of
roadway work.

h. Question: Can the completed portion of Clemente Trace be used as a staging
area?
Response: The completed portion of Clemente Trace is a public street. Using
Clemente Trace as a staging area will require City of Toledo approval.

Comments
1. Please note that Blocks A, B and C are occupied. Please cooperate with
residence during construction to minimize conflicts. Notify Owner of any

utility/access shutdowns.

2. Site logistics plan; stored materials will need to be located on Phase 3 project site.
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LMHA Collingwood Green Phase Ill — Pre-Bid Meeting Report | 02.02.17 | Page 4 of 4

3. Contractor shall provide off street parking for their employees and sub
contractors, on street parking shall not be used by the contractor for their
employee parking. Location of off-street parking to be submitted for approval by
LMHA.

4. Contractor shall connect all stoops and walk along Belmont and Division to the
new sidewalk in the right-of-way.

5. Please note that Belmont reconstruction work is to be completed by November
15, 2017 - Contractor shall notify LMHA at the time of contract award if this date
is not feasible.

6. Please not that only one drive approach on Belmont is to be closed at any one
time.

7. Please note that the sites are tight and the Contractor will need to pay special
attention to utility crossings. Sanitary and storm are to be install at the inverts
shown. The duct bank is to be installed with 3' of cover and shall be lower to as
required where there are conflicts with the sanitary or storm. The water
lines are to be installed with 5' of cover and shall be lower to as required where
there are conflicts with the sanitary, storm or duct bank.
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