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Concrete Replacement Services 
Request for Proposals (RFP #18-R015) 

Issue Date:  November 2, 2018 
 
 

ADDENDUM #2 
Issued:  December 4, 2018 

 
NOTICE TO PROPOSERS:  

 
A. This Addendum shall be considered part of the Contract Documents for the above mentioned project as 

though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions 
of the following supplementary data differ from those of the original Contract Documents, this Addendum 
shall govern and take precedence.  

 
B. Offerors are hereby notified that they shall make any necessary adjustment in their estimates on account 

of this Addendum. It will be construed that each Bidder’s documentation is submitted with full knowledge 
of all modifications and supplemental data specified herein. 

 
 

Addendum #2 

1.  This Request for Proposal is being cancelled and a solicitation for concrete services will be released in 

the 1st quarter of 2019. 

 

                  (End of Addendum #2) 

 

 

            ##### 

Solicitation Inquiries:  James Miller   

E-Mail:         jmiller@lucasmha.org       
         

 

Section 3 Inquiries to:  Martice Bishop  Mbishop@lucasmha.org  
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